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Bridgerland Applied Technology Campus — Boiler Replacement and

Control Upgrade
DFCM Project No. 06011210

Addendum No. 2

Addendum #2 3 pages
Mechanical Engineers Prior Approvals 1 page
Mechanical Sheet MH 101 and Sheet MH601 3 pages
Addendum #2 RTU, VED and VAV Drawing 1 page
Total 8 pages

Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections whether
referenced or not involving the portion of the work added, deleted, modified, or
otherwise addressed in the Addendum. Acknowledge receipt of this Addendum
in the space provided on the Bid Form. Failure to do so may subject the Bidder
to disqualification.
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1- No schedule changes

2- Reference is made to DFCM project number 01290210 in several areas in the contractor
documents (drawings, technical specifications and addendum #1 division 15900). The correct
DFCM project number is 06011210.

3- Itisthe intent of this project to replace existing steam boilers and upgrade the controls system so
the buildings temperature control system is controlled by one Direct Digital Control system on
the existing host computer.

4- Contractors should refer to Stage Il — Bidding process, page No. 4 and No. 5, Item 14 — Product
approvals. Reference is made to TAC INET DDC system. No other systems have been submitted
or approved as of this addendum.

5- Upgrade of controls system will proceed as soon as possible after award of contract.

6- Successful contractor will be responsible to coordinate with BATC staff when working in
occupied areas. Classes will be rescheduled as much as possible to allow contractor to work in
these areas. BATC will remove tables, chairs, desks, computers and other items that need
removed to allow work to take place. Contractor will be responsible for protection of carpet,
ceiling tile and any other components of the building that can’t be removed.

7- The successful bidder on this project will be required to provide submittals on all products with a
long lead time as soon as they are informed of the intent to issue a contract.

8- The roofing system on this facility is under warranty. The successful contractor will coordinate
any cutting or patching of the roof with the DFCM project manager and roofing contractor to
keep the roof warranty in force. DFCM will cover the cost associated with patching the roof.

9- The demo shown on sheet MD 101 will be done under a separate contract exceptions are noted
below.
a. Sheet MD 101, keynote 15, work will be done under this contract, also see sheet MH 101
keynote 9.
b. Sheet MD 101, keynote 4 and Sheet MH 101, keynote 7, work to be done under this
contract. Coordinate with demo contractor as required.

10- All work shown on Sheet ED 101 will be done under this contract, coordinate with demo
contractor as required.

11- Demo contractor will be allowed to demo existing boilers by mid May 2006; weather permitting,
Successful contractor should have access to boiler room by June 1, 2006.

12- The Control upgrade as specified in addendum #1 will include the following. These items are in
addition to any shown on drawings previously issued.
A- The ATC Contractor shall include new controls for 10 each AHU units

including new two and three way control valves (per the project drawings and
GPMs). The existing damper actuators and other like items maybe reused
provided that the contractor verifies that the actuators and devices are working
properly. Any actuators or devices not properly working correctly shall be
replaced without any additional cost to the owner.
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B- VARIABLE FREQUNCEY DRIVES:
The ATC Contractor shall replace the existing 7 each VFD systems serving the
AHU units. The ATC Contractor shall also install a new VFD System per the
following specification for RTU #3 (7.5 HP 460 Volts) including duct static
controls. The existing VFD enclosures including all peripheral components
(excluding the VFD) maybe re-used provided the proper operation is verified.
All VFD systems shall include a system line reactor or filter if the existing
harmonic filter cannot be reused. The complete VFD system shall be covered
by a two-year parts and labor warranty.

C- VAV BOX CONTROL W/ REHEAT COILS (VAV#1-VAV#81)
The ATC Contractor shall include new controls for 81 each VAV reheat box
control units. The ATC contractor shall also provide new VAV reheat valves to
be installed by the Mechanical Contractor. The ATC Contractor shall program
and calibrate the VAV box minimum and maximum CFM values per the
original project specifications.

13- Approximate location of all roof top units, VAV boxes and VFD’s associated with this project are
shown on drawing issued with this addendum.

End of Addendum
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\ Addendum

o

SPECTRUM

ENGINEERS
Job: BATC Boiler Replacement
Job Number: 01290210

Date: March 20, 2006

MECHANICAL - DIV 15

PRIOR APPROVALS

Approval of equipment from catalog information indicated brand name and general characteristics are
acceptable to the Engineer, but does not relieve the Contractor of the responsibility of providing
equipment and accessories as specified unless specific mention of departments from specifications was
made in the submittal and acknowledged in writing by the Engineer. Quantities and dimensions are not
checked. We are retaining one set of submittal data for our files.

SECTION ITEM MANUFACTURER COMMENT
15513 Condensing Boiler Hydrotherm KM-20 Approved
15517 Flexible Water Tube Boilers UBW MC-Series Approved (Insulate ext. flanges)

Spectrum Engineers - Page 1 of 1



\ Addendum
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SPECTRUM

ENGINEERS

Job: BATC Boiler Replacement
Job Number: 01290210
Date: March 17, 2006

MECHANICAL - DIV 15

DRAWINGS

SHEET - MH101
1. Change routing of HWS piping to reduce length of piping. Add shut-off isolation valve to 8" HWS.

Change 5” See attached.

SHEET - MH601
1. Change boiler schematic to match new piping layout as mentioned above. See attached.

Spectrum Engineers - Page 1 of 1
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